STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 07/ 27/ 04 I N MENDOCI NO COUNTY NEAR W LLI TS 07/ 28/ 04
CONTRACT NUMBER 01- 413004 FROM 1.9 KM TO 4.3 KM SOUTH OF CONTRACT CODE 'B '
LOCATI ON 01- MEN- 101- 39. 4/ 40. 9 SOUTH W LLI TS OVERHEAD 38 CONTRACT | TEMB
ASPHALT CONCRETE AND TRAFFI C SYSTEM FEDERAL Al D ACST- QL01- (080)E
PH QLO1- (080) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 5 FUND TOTAL  HBL 1, 560, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUVBER OF BIDDERS 4  ENG NEERS EST 883, 000. 00 AVOUNT UNDER 60, 730. 00 PERCENT UNDER EST 6. 88
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 822,270.00 3 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502
2 829,717.00 4 ARGONAUT CONSTRUCTORS 707 542- 4862
00171432
P O BOX 639 FAX 707 542-3210
SANTA ROSA CA 95402
3 867,351.00 1 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 1,010,997.00 2 MENDOCI NO CONSTRUCTI ON 707 459-2377

SERVI CES | NC
P O BOX 1517
WLLITS CA 95490

00443396
FAX 707 459-0644



01- 413004 Bl D245
01- MEN-101 PAGE 2

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P
SPARKS NV
FRANK ZABEL TRUCKI NG TRUCKI NG
EUREKA CA
PRCSEED ERCSI ON CONTROL

PHI LO CA



01- 413004 Bl D245

01- MEN-101 PAGE 3

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANRAK COLD PLANE ( PARTI AL)
SACRAMENTO CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
CENTRAL STRI PI NG SERVI CE TRAFFI C CONTROL AND STRI PI NG
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P
SPARKS NV
M KE BROMN ELECTRI C | TEM5 35 THRU 37
COTATI CA
PROSEED ERCSI ON CONTRCL
PH LO CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
AMERI CAN CONYON CA
TI TAN WATER PCOLLUTI ON CONTRCL PLAN
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY ITEM5S 6 THRU 9, 14, 15 AND 25 THRU 28
ANDERSON CA
BEAR CREEK HYDROSEEDI NG | TEMS 16 THRU 18

GARDEN VALLEY CA
CONTI NUED ON NEXT PAGE



01- 413004
01- MEN-101
07/ 27/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4

07/ 28/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

M KE BROMN ELECTRI C
COTATI CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

I TEMS 4 AND 29 THRU 34 ( PARTI AL)

| TEM 24 ( PARTI AL)

I TEMS 35 THRU 38 (PARTI AL)

I TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPCRATI ON
SACRAMENTO CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

M KE BROWN ELECTRI C
COTATI CA

SPIRIT ROAD A LS
MORGAN HI LL CA

COLD PLANE ASPHALT CONCRETE ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG AND PAVEMENT MARKERS

TRAFFI C OPERATI ONS SYSTEMS

PAI NT Bl NDER



01- 413004 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 27/ 04 07/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 15. 00 525. 00
7 150742 REMOVE ROADSI DE S| GN EA 1 200. 00 200. 00
8 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 620 45. 00 27, 900. 00
9 152390 RELOCATE ROADSI DE SI GN EA 2 250. 00 500. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 29, 000 1. 50 43, 500. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 250 35. 00 8, 750. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 71 65. 00 4, 615. 00
14 (S) 033146 GUARD RAI LI NG WEED CONTROL MAT M 760 55. 00 41, 800. 00
15 (S) 033147 FLARE WEED CONTROL MAT M2 68 25. 00 1, 700. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 120 5. 00 600. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 200. 00 2, 200. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 13 20. 00 260. 00
19 260201 CLASS 2 AGGREGATE BASE VB 120 70. 00 8, 400. 00
20 033148 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,910 77.00 224, 070. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 130 65. 00 8, 450. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 690 10. 00 6, 900. 00
AREA)
23 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 40 20. 00 800. 00
24 033149 RUVBLE STRI P STA 33 260. 00 8, 580. 00
(AC, GROUND- I N | NDENTATI ONS)
25 820118 GUARD RAI LI NG DELI NEATOR EA 41 15. 00 615. 00
26 (S) 832001 METAL BEAM GUARD RAI LI NG M 130 70. 00 9, 100. 00
27 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00
28 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00
29 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 3, 060 3. 00 9, 180. 00
30 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 19 55. 00 1, 045. 00
31 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 820 2.00 7, 640. 00
32 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 3, 060 1. 00 3, 060. 00
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 840 4.00 3, 360. 00
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 480 4.00 1, 920. 00
35 (S) 033150 TRAFFI C OPERATI ON SYSTEM LOCATI ON 1) LS LUMP SUM 52, 000. 00* 52, 000. 00



01- 413004 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 27/ 04 07/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 033257 TRAFFI C OPERATI ON SYSTEM LS LUMP SUM 160, 000. 00* 160, 000. 00
(LOCATI ON 2 AND 3)
37 (S) 033258 TRAFFI C OPERATI ON' SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
( LOCATI ON 4)
38 999990 MOBI LI ZATI ON LS LUMP SUM 82, 000. 00* 82, 000. 00

TOTAL 822, 270. 00



01- 413004 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

07/ 27/ 04 07/ 28/ 04

| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00* 2500. 00 2,500. 00* 2500. 00 2,500. 00* 2500. 00
2 2, 500. 00* 2500. 00 1, 700. 00* 1700. 00 7, 500. 00* 7500. 00
3 5, 000. 00* 5000. 00 3, 500. 00* 3500. 00 5, 500. 00* 5500. 00
4 50, 000. 00* 50000. 00 23, 500. 00* 23500. 00 85, 000. 50* 85000. 50
5 4, 000. 00 8000. 00 7,500. 00 15000. 00 6, 800. 00 13600. 00
6 14. 00 490. 00 14. 00 490. 00 15. 00 525. 00
7 150. 00 150. 00 100. 00 100. 00 100. 00 100. 00
8 45. 00 27900. 00 45. 00 27900. 00 46. 00 28520. 00
9 250. 00 500. 00 300. 00 600. 00 325. 00 650. 00
10 1.60 46400. 00 1.75 50750. 00 1.90 55100. 00
11 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00
12 35. 00 8750. 00 28. 00 7000. 00 38. 00 9500. 00
13 175. 00 12425. 00 75. 00 5325. 00 60. 00 4260. 00
14 42. 00 31920. 00 42. 00 31920. 00 43. 00 32680. 00
15 42.00 2856. 00 42.00 2856. 00 43.00 2924. 00
16 5.00 600. 00 2.00 240. 00 4.00 480. 00
17 200. 00 2200. 00 205. 00 2255. 00 215. 00 2365. 00
18 20. 00 260. 00 2.00 26. 00 3.50 45. 50
19 75. 00 9000. 00 90. 00 10800. 00 77.00 9240. 00
20 80. 00 232800. 00 90. 00 261900. 00 93. 50 272085. 00
21 72.00 9360. 00 85. 00 11050. 00 120. 00 15600. 00
22 6. 00 4140. 00 8. 00 5520. 00 5.00 3450. 00
23 72.00 2880. 00 75. 00 3000. 00 50. 00 2000. 00
24 200. 00 6600. 00 250. 00 8250. 00 195. 00 6435. 00
25 15. 00 615. 00 15. 00 615. 00 15. 00 615. 00
26 67. 00 8710. 00 67. 00 8710. 00 67. 00 8710. 00
27 1, 800. 00 1800. 00 1, 800. 00 1800. 00 1, 900. 00 1900. 00
28 550. 00 550. 00 550. 00 550. 00 600. 00 600. 00
29 2.75 8415. 00 2.75 8415. 00 6. 00 18360. 00
30 55. 00 1045. 00 55. 00 1045. 00 85. 00 1615. 00
31 1.75 6685. 00 1.75 6685. 00 1.65 6303. 00
32 .65 1989. 00 .65 1989. 00 .90 2754. 00
33 2.00 1680. 00 2.00 1680. 00 5. 00 4200. 00
34 3.50 1680. 00 3.50 1680. 00 6. 00 2880. 00
35 51, 000. 00* 51000. 00 50, 000. 00* 50000. 00 62, 000. 00* 62000. 00
36 165, 000. 00* 165000. 00 160, 000. 00* 160000. 00 175, 000. 00* 175000. 00
37 52, 000. 00* 52000. 00 61, 000. 00* 61000. 00 70, 000. 00* 70000. 00
38 60, 317. 00* 60317. 00 86, 000. 00* 86000. 00 95, 000. 00* 95000. 00
TOT 829, 717. 00 867, 351. 00 1, 010, 997. 00




